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INTERLOCAL CONTRACT 
ARTERIAL RECONSTRUCTION: 

NEVADA WAY, WYOMING STREET TO COLORADO STREET 

THIS INTERLOCAL CONTRACT is made and entered into this 22ND day of May 2025, 
by and between the City of Boulder City, a municipal corporation, hereinafter referred to as 
“CITY” and the Regional Transportation Commission of Southern Nevada, hereinafter referred to 
as “RTC.” The CITY and RTC are collectively referred as the “PARTIES.” 

W I T N E S S E T H 

WHEREAS, the CITY is requesting funds to commence the construction of Arterial 
Reconstruction: Nevada Way, Wyoming Street to Colorado Street, hereinafter referred to as 
“PROJECT;” and 

WHEREAS, Nevada Revised Statutes (NRS) Chapter 277.180 authorizes any one or more 
public agencies to contract with any one or more other public agencies to perform any 
governmental services, activity or undertaking which any of the public agencies entering into the 
agreement is authorized by law to perform and refers to such as an interlocal contract; and 

WHEREAS, the CITY agrees to conform to the current RTC Policies and Procedures, as 
amended and incorporated herein by reference; and 

NOW, THEREFORE, in consideration of the covenants, conditions, agreements, and 
promises of the PARTIES hereto, the PARTIES agree to proceed as follows: 

SECTION I:  SCOPE OF PROJECT 

This Interlocal Contract applies to reconstruction improvements of Nevada Way from 
Wyoming Street to Colorado Street, Ash Street from Nevada Way to Arizona Street, Arizona 
Street from Ash Street to Nevada Way, and Wyoming Street from Nevada Way to Hotel Plaza. 
Thie project will also include pavement markings, sidewalk upgrades, Americans with Disabilities 
Act (ADA) ramps, street name signs, festival gates, utility adjustments, concrete medians, 
landscape elements, and other roadway elements. The PROJECT is further described in Exhibit 
“A” which is attached hereto and by this reference incorporated herein. 

SECTION II:  PROJECT COSTS 

The RTC agrees to provide funding for all costs associated with the PROJECT from the 
Regional Streets and Highways Fund as outlined below: 

1. The total cost for this contract shall not exceed $3,000,000.00.

2. Authorizations to Proceed (ATP) are granted as follows:

a. ENGINEERING not to exceed $0.00
b. RIGHT-OF-WAY not to exceed $0.00
c. CONSTRUCTION not to exceed $3,000,000.00

Page 3 of 6



Project – 135AZ 
Contract – 3219 

Page 2 of 3 

 
3. At the time the ATP for construction is granted, the CITY will make all attempts to publish 

the bid for this PROJECT within 90 calendar days.  
 

4. A supplemental interlocal contract will be required for any changes to the amounts 
identified in number 2 above. 

 
SECTION III:  GENERAL 

 
1. The title sheet of both the plans and specifications shall designate the RTC as the funding 

agency. If construction funds are provided by sources other than the RTC, the plans, 
contract documents, special provisions, and PROJECT signs shall also show the RTC as a 
funding agency. 

 
2. Preliminary engineering, design, and right-of-way engineering shall be performed by the 

CITY or by a consultant employed by the CITY. 
 

3. The design, construction, right-of-way acquisition, and contract administration of the 
PROJECT shall comply with the requirements as set forth in the current “Policies and 
Procedures” of the RTC. 

 
4. The CITY’s Department of Public Works has a policy, which effectively prohibits utility 

cuts through the pavement for a period of five years after the completion of a PROJECT. 
 

5. Upon completion of the construction of the PROJECT, it shall be maintained by the CITY 
and no funding is provided by this Contract for such maintenance. 

 
6. The PROJECT must be completed to the satisfaction of the RTC prior to the current 

applicable completion date of June 30, 2030. The RTC may, at any time thereafter, grant 
time extensions or terminate this Contract and require all sums advanced to the CITY be 
repaid. 

 
7. It is understood and agreed that the purpose of this Interlocal Contract is to fund the 

PROJECT as herein above set forth. It is further understood and agreed that the CITY is 
responsible for the design and construction of the PROJECT. To the extent allowed by law, 
the CITY will be responsible for the actions or inactions of its officers and employees. The 
RTC’s sole responsibility is to facilitate funding for the PROJECT. The RTC disavows any 
responsibility for the actions or inactions of the CITY, its officers, employees, or agents. 

 
8. Should the construction funds be provided by sources other than the RTC, the CITY will 

reimburse the RTC for a percentage of the preliminary engineering and design costs 
associated with other funding sources, as mutually agreed upon by the RTC and the CITY. 
 
The remainder of this page is left intentionally blank. 
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IN WITNESS WHEREOF, this Interlocal Contract 3219 is effective as of the date first 
set forth above: 

 

Date of Commission Action:  

BY: 

REGIONAL TRANSPORTATION COMMISSION 

May 22, 2025 
 

 

 

RTC Chair 

 

Attest 

 

MARIN DUBOIS 
Government Affairs Supervisor 

 

Approved as to Form 

 

RTC Legal Counsel 
 

Date of Council Action:  

BY: 

CITY OF BOULDER CITY 

 
 

 

 

JOE HARDY 
Mayor 

 

Attest 

 

TAMI MCKAY 
City Clerk 

 

Approved as to Form 

 

BRITTANY LEE WALKER, ESQ. 
City Attorney 
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